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III.

This Interagency Cooperation Contract (“Contract”) 1s entered into by and between the State
agencies in Texas shown below as Contracting Agencies, pursuant to the authority granted and in
compliance with the provisions of “The Interagency Cooperation Act,” Texas Government Code,

Ch.771.

STATE OF TEXAS

INTERAGENCY COOPERATION CONTRACT

CONTRACTING AGENCIES:

The Performing Agency: The University of Texas at Austin

Contact Person:

Mark Featherston

Assistant Director

Office of Sponsored Projects
3925 West Braker Lane
Building 156, Suite 3.340
Austin TX 78759-5316

The Receiving Agency: The Railroad Commission of Texas

Contact Person:

Reese Miller, CTCD, CTCM

Contract Manager

Operations Division

1701 N. Congress Ave. 10™ floor 180.4C
Austin Texas 78701

STATEMENT OF WORK TO BE PERFORMED:

As described in the Surface Casing Estimator Site/Web Database FY2022, attached to
this Contract as Attachment A and incorporated into this Contract for all purposes.

BASIS FOR CALCULATING REIMBURSABLE COSTS:

Expenditures shall be reimbursed on a cost-reimbursable basis in accordance with the budget

attached hereto as Attachment B: Budget.
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CONTRACT AMOUNT:

The total of this Contract shall not exceed $200,000.

PAYMENT FOR SERVICES:

Payments shall be made by the Receiving Agency on a cost-reimbursable basis upon receipt
of monthly invoice from Performing Agency for actual expenditures.

WARRANITES:

Performing Agency warrants that (1) it has authority to perform the services under authority
granted in Section 65.31, Texas Education Code and Chapter 771, Texas Government Code;
and (2) the representative signing this Contract on its behalf is authorized by its governing
body to sign this Contract.

Receiving Agency warrants that (1) it has the authority to contract for the services under
authority granted in Chapter 91, Texas Natural Resources Code, and Chapter 771, Texas
Government Code; and (2) the representative signing this Contract on its behalf is authorized
by its governing body to sign this Contract.

TERM OF CONTRACT:

This Contract is effective as of September 1, 2021, and shall terminate on August 31, 2022.

TERMINATION

In the event of a material failure by a Contracting Agency to perform its duties and
obligations in accordance with the terms of this Contract, the other agency may terminate this
Contract upon thirty (30) days' advance written notice of termination setting forth the nature
of the material failure; provided that, the material failure is through no fault of the
terminating agency. The termination will not be effective if the material failure 1s fully cured
prior to the end of the thirty-day period.

A Contracting Agency may terminate this Contract without cause upon thirty (30) days'
advance written notice of termination to the other Contracting agency.
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IX.
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CERTIFICATIONS:

The Contracting Agencies certify that, (1) the services specified above are necessary and
essential for activities that are properly within the statutory functions and programs of the
affected State agencies, (2) the proposed arrangements serve the interest of efficient and
economical administration of the State of Texas, and (3) the services, supplies or materials
contracted for are not required by Section 21, Article 16 of the Texas Constitution to be
supplied under contract given to the lowest responsible bidder.

INTELLECTUAL PROPERTY

Performing Agency owns the entire right, title, and interest, including all patents, copyrights
and other intellectual property rights, in and to all Inventions, discoveries and technology
developed solely by Performing Agency in performance of the services under this
Agreement.

The Receiving Agency owns the entire right, title, and interest, including all patents,
copyrights and other intellectual property rights, in and to all inventions, discoveries and
technology developed solely by Receiving Agency in performance of the services under this
Agreement.

The Contracting Agencies Jointly own the entire right, title, and interest, including all
patents, copyrights and other intellectual property rights, in and to all inventions, discoveries
and technology developed jointly by Performing Agency and the Receiving Agency in
performance this Agreement ("Joint Technology™).

Performing Agency, as authorized by UT System, herby grants to the Receiving Agency an
irrevocable, worldwide, royalty free, perpetual, non-exclusive license to use any invention
made solely by Performing Agency or made jointly with the Receiving Agency during the
performance of services related to this Agreement for the State's non-commercial purposes.
Receiving Agency hereby grants to Performing Agency an irrevocable, worldwide, royalty
free, perpetual, non-exclusive license to use any invention made solely by the Receiving
Agency or made jointly with Performing Agency during the performance of services related
to this Agreement for research and academic non-commercial purposes.
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PERFORMING AGENCY

The University of Texas at Austin

DocusSigned by:

/('(*‘54 ‘;2%7M
y: C662057786C341A...

Authorized Signature

Mark Featherston

Assistant Director

2021-07-26 | 12:02:36 PDT
Date:
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RECEIVING AGENCY

Railroad Commission of Texas

DocuSigned by:

By: (i (MM

Authorized Signature

Wei Wang

Executive Director

8/25/2021
Date: /25/
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Surface Casing Estimator Site and Web Database
FY 2022 (9/1/2021 to 8/31/2022)
A proposal for financial support from the Railroad Commission of Texas
June 24, 2021

Principal Investigator: Jeffrey G. Paine, Bureau of Economic Geology, Jackson School of
Geosciences, The University of Texas at Austin; jeff.paine@beg.utexas.edu

SUMMARY
This project is a collaboration between the University of Texas Bureau of Economic Geology
(“the Bureau”) and the Railroad Commission of Texas (“RRC”) and is a continuation of previous
work to construct and maintain a public, web-enabled Surface Casing Estimator (SCE) site. The
project, which facilitates the use of public data to estimate surface casing recommendations for
oil and gas wells drilled in Texas, includes three general activities: (1) scanning RRC’s
repository of hardcopy geophysical logs (i.e., “Q-logs”), (2) interpreting the geophysical data to
assess the depth of fresh and/or usable quality water, and (3) constructing, reviewing and
maintaining the digital data sets with access via the public SCE site. The SCE site allows o1l and
gas operators, RRC Groundwater Advisory Unit (GAU) staff, and others to estimate surface-
casing requirements to protect groundwater at specific locations within counties that have been
scanned and interpreted.

This project began in 2004 with the development of spatial and tabular data sets for Brazos
County, Texas. The project was renewed and expanded to include other counties in subsequent
years. In each year since 2004, RRC (or TCEQ before 2012) and the Bureau have selected and
prioritized counties and areas of the State for which Q-logs were scanned, the data was
interpreted, and the information was made available to the public. By August 31, 2021, the
project will have scanned Q-logs for 150 of the 254 counties in Texas, and interpretations and
SCE site data sets will have been prepared for 103 counties.

For Fiscal Year (“FY”) 2022, RRC and the Bureau propose (1) to scan RRC Q-logs for seven
counties, (2) to interpret five geographic areas that include eight counties, and (3) to continue to
make specific improvements to the SCE site. The Bureau will close the FY 2022 project with a
report documenting the progress made during the fiscal year. It is expected that this project will
be renewed each fiscal year until RRC’s inventory of Q-logs have been scanned and interpreted.
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SCOPE OF WORK
The Bureau research team will conduct investigations to scan geophysical logs from the GAU’s
Q-log files, to mterpret key hydrogeological boundaries in RRC-selected counties, and to
continue enhancing the web-based SCE site. The project includes four phases as follows:

Phase 1: Project Startup and Scanning of Q-logs
The mitial task for the FY22 project consists of collecting and scanning RRC Q-logs in counties
that are prioritized for scanning by the GAU. RRC staff have identified the following seven
counties (with an estimated total 6,311 well location folders containing Q-logs) for scanning
during FY22 are:

e Sherman County (92 well location folders)

e Wharton County (1,442 well location folders)

e Harden County (834 well location folders)

e Grayson County (696 well location folders)

e Jim Wells County (1,437 well location folders)

e San Patricio County (1,039 well location folders)

e Palo Pinto County (771 well location folders)
Each well location folder may contain multiple Q-logs.

If the selected counties are completed before the end of the project year, GAU staff may provide
the Bureau with a list of additional counties to scan. In addition, GAU staff may, in consultation
with the Bureau, adjust the planned log scanning task during FY22 as needed to meet business
needs.

In addition to the planned county-focused Q-Log log scanning, the Bureau staff may also
identify, locate, and scan additional Q-logs to support the Bureau’s ongoing interpretative work
on this project. This may include logs in adjacent counties that have not yet been selected for
scanning but may be of value to the Bureau’s interpretative work.

To support the Q-log scanning and assembly of data sets, the Bureau will also conduct a
preliminary study of existing GAU GIS data for the selected counties. Bureau staff will identify
Q-logs that have not been digitally located yet from the raster images of the GAU linen location
maps or geophysical log headers and review them to determine whether they are suitable for
inclusion in the database. If these Q-logs are appropriate for the digital database, Bureau staff
will determine digital locations and add these Q-logs to the digital files for study.
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Phase 2: Interpretation of Subsurface Geologic Data for the SCE Site
RRC staff have identified eight counties in five geographic areas that will be interpreted for this
project. These counties and areas include:

e Liberty County (coastal salt-dome province)

e Jefferson County (coastal salt-dome province)
e Hidalgo County (south Texas)

e Starr County (south Texas)

e Borden County (high plains)

e Garza County (high plains)

e McCulloch County (central Texas)

e Sherman County (northern panhandle)

The study intervals or horizons will be determined by GAU staff and may be stratigraphic units
or mtervals, aquifers, top and base of fresh water (1,000 TDS), base of usable quality water
(3,000 TDS), and base of underground source of drinking water (10,000 TDS), depending on the
study county and region of Texas. Interpretation surfaces and county order will be determined in
consultation with GAU staff.

Other information may also be used by the Bureau to interpret the data, including water-quality
data from the Texas Water Development Board (TWDB), operator water-supply wells, and
water-quality data provided by GAU.

The Bureau staff will develop GIS attribute tables (data spreadsheets) and conduct GIS structural
gridding and analysis for needed horizons. The Bureau will construct digital layers used for the
Web-enabled database and review results through evaluation of layer-overlap techniques and
visual inspection. The Bureau will make necessary revisions and additions to the interpretive
data set.

Phase 3: Construction of Web-Enabled Digital Database Accessible to the Public (SCE Site)
Bureau staff will assemble a web-enabled database for the SCE site study counties, review the
database to ensure accuracy, and complete needed database additions and refinements. The
database will be provided on the Internet and will be accessible to the public. If necessary, the
Bureau will make minor modifications to the appearance and information portrayal of the site
following GAU recommendations.
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Phase 4: Final Report
The Bureau will prepare and submit a final report to the RRC project manager and the RRC
contract manager no later than August 31, 2022. The report may be delivered electronically. The
final report will provide an overview of activities undertaken and data collected and analyzed
during the project, although the primary deliverables are the scanned log images and addition of
county digital data sets to the web-based SCE site. The final report may also highlight major
activities and key findings, provide pertinent analysis, and describe encountered problems and
associated corrective actions.

The final report will document any variances in the scope of work identified in Phases 1, 2 and 3
from the work that was completed during the fiscal year (e.g., Q-logs from one county were not
completely scanned because interpretation of an area required additional effort).

SCHEDULE AND METHODS
Log-scanning for the project will start at the beginning of the contract year (September 1, 2021)
and will continue to August 31, 2022. Project start-up activities will also include receipt of data
from GAU staff for the study areas. Work on the SCE site will be ongoing and will be completed
by August 31, 2022. Interpretation of the geologic data will begin after the project start-up tasks
are complete. Data layers will be entered into the data set for the SCE site after analysis and
construction of data layers for the study areas. Additions to the SCE site will be available for
RRC GAU review by August 15, 2022 and completed by August 31, 2022.

1. Begin project — September 1, 2021.
Scan Q-logs — ongoing until project completion on August 31, 2022.

3. Interpret subsurface geologic data and conduct GIS analyses — ongoing until project
completion on August 31, 2022.

4. Maintain SCE site and add new site study areas to the database accessible to the public —
ongoing until project completion, August 31, 2022.

5. Completion of new study area updates to SCE site and final report — draft report and
updated SCE site submitted to GAU staff by August 15, 2022. Final report due by August
31, 2022.

Work for this project uses data provided by the GAU and standard GIS ArcMap software
(version 10.6 or higher) to prepare surfaces for the SCE website. Data to be used to prepare
surfaces includes selected Q-log geophysical logs, RRC Surface Casing Recommendation files,
RRC Salt Water Disposal files, RRC well location files and maps, and other RRC data that may
be useful during the study. Data to be reviewed during the interpretation will also include water-
quality data from TWDB and from water-quality samples acquired and analyzed by RRC.
Periodic meetings with RRC GAU staff will determine geologic aspects of the study areas that
will be the focus of the SCE site. Data used in the surface determinations include raster images
of geophysical logs and other sources of water-quality information that are organized and
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analyzed using Petra and ArcMap. After data layers are constructed and checked through
individual layer evaluation, layers are checked by overlap comparisons. After data layers are
entered into the estimator data set for ArcGIS Server, the SCE site is reviewed visually for
consistency.

BUDGET

The total budget for this FY22 project 1s $200,000 (App. A and B).

L.

DELIVERABLES
Scanned Q-logs provided to RRC Groundwater Advisory Unit with an emphasis on
counties on the selected list of counties to be scanned, in the order preferred by RRC
(Due date: Ongoing as Q-logs are scanned, but no later than August 31, 2022).
Web-enabled digital database information for the site and for counties chosen by RRC in
the coastal salt-dome province (Liberty and Jefferson), south Texas (Hidalgo and Starr),
the southern High Plains (Borden and Garza), central Texas (McCulloch), and the
northern Panhandle (Sherman). Logs and water-quality data used by Bureau staff to
supplement data provided by RRC for mterpretations will also be provided to RRC (Due
date: Ongoing but no later than August 31, 2022).
Three quarterly status reports containing status of scanning and interpreting tasks and
usage statistics for the SCE site (due on December 15, 2021, March 15, 2022, and June
15, 2022)
Contract Report (Due date: August 31, 2022).

BUREAU RESEARCH STAFF

Jeffrey Paine, Principal Investigator/Senior Research Scientist

Damayanti (Amy) Banerji, Research Scientist Associate

Aaron Averett, Research Scientist Associate/GIS programmer and analyst
Shukuru Makanyaga, Research Scientist Associate

Jeff Paine will serve as Principal Investigator for the project and will coordinate tasks, review
progress, perform limited analysis, review, and production of GIS data sets, and prepare reports.
Amy Banerj1 will make geologic and water-quality interpretations, provide information for GIS
data sets, perform some GIS analyses, and contribute to reports. Aaron Averett will assist with
GIS needs, perform some GIS analyses, assemble final GIS data sets, program data for addition
of new study areas to the SCE site, curate SCE site data, and maintain the active SCE throughout
the project duration. Shukuru Makanyaga will scan logs, assist with log data searches and
locating wells, and assist with Petra and GIS-based log analysis and interpretation.
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APPENDIX A: PROPOSED BUDGET

Category Amount
Salaries $108,482.51
Fringe Benefits $33,521.10
BEG Administrative Costs $25,269.42
Materials and Services $225.41
Computer Usage $6,381.00
Travel $33.60
UT Indirect Costs $26,086.96
TOTAL $200,000

APPENDIX B: BUDGET JUSTIFICATION

Salaries and Roles (Researchers)
All senior personnel are UT employees, employed through the Bureau of Economic Geology.
Salary rates are based on currently approved salaries for FY22 and are derived from University
approved pay plans for the job categories. Salary rates used in the budget are annual salaries,

plus longevity pay for those employees who receive it, divided by 12 (months).

Total effort for the principal investigator and collaborating researchers is as follows:

Jeffrey Paine (PI)
Shukuru Makanyaga (researcher)
Amy Banerji (researcher)

Aaron Averett (researcher)

Jeffrey Paine — Principal Investigator, Project Manager: Coordinate tasks, review geologic

Effort (months) Amount
1.00 $14,550.80
12.00 $43,680
6.00 $35,802.99
1.97 $13,018.72

Interpretations, monitor progress, and prepare reports.




DocuSign Envelope ID: 90B198A7-AC3E-4AC0-8BCC-21D37766DB06

Shukuru Makanyaga — Researcher participating in: scanning logs and assisting with log data
searches, locating wells, and interpreting geophysical logs.

Aaron Averett— Researcher participating in: assembling and constructing GIS datasets,
performing GIS analyses, and modifying and updating the Surface Casing Estimator Site as
needed.

Amy Banerji — Interpret geophysical logs, assemble GIS datasets for relevant stratigraphic and
water-bearing horizons, communicate project progress and results with Bureau and RRC GAU
staff, provide data for inclusion into Surface Casing Estimator Site, and provide updates and
summaries for the monthly and final reports.

Salaries (Other Staff)
Total effort for non-research staff employed on this project is as follows:

Effort (months) Amount
Graphics staff (TBD) 0.10 $476.67
Editor (TBD) 0.20 $953.33

Fringe Benefits, Vacation, and Sick Leave Benefits
The University’s fringe rates are negotiated with its cognizant agency (DHHS) and are part of
the University’s F&A Cost Rate Agreement. Rates beyond August 31, 2022 are estimates and are
provided for budgeting purposes. Fringe will be charged at the applicable rate at the time the cost
1s incurred. The fringe rates for fiscal year 2020 (FY20) and later are as follows:

Approved Projections for

Planning Purposes

Senefits Elisibili FY20 FY21 FY22 o t
enertits cliginil upsequen ears
e 9/1/19-8/31/20  9/1/20-8/31/21 9/1/21-8/31/22 AueY

Full-time (including

+0.5%
GRAS) 29.8% 30.1% 30.9% (predicted rate and
PAFEHIRTS not approved)
4.7%
Ineligible 5.1% 5.68% 4.7% (predicted rate and

not approved)
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Additional fringe benefit rate information can be found at UT Austin Payroll. The current F&A
Cost Rate Agreement includes the fringe benefit rates for FY22.

Travel
Travel in this project only includes trips in the Austin area from BEG to RRC for project meeting
and data collection. Travel costs are determined by Federal and State rates that were approved at
the time the budget was created for mileage, per diem, and airfare. Airfare, mileage, in-state and
out of state per diem are based on 2021 approved reimbursement rate that can be found here:
https://fmx.cpa.state.tx.us/fm/travel/travelrates.php

Administrative Costs
The Bureau’s administrative cost rate is 17% of the total direct costs on projects with a reduced
UT indirect cost rate.

Materials, Supplies, and Services

This category includes all expendable supplies for research activities as well as photocopying,
report preparation expenses, long distance and cell telephone charges, and other standard office
expenses related to this project’s report production or office administration specific to this
project. Estimates are based upon past experience and actual expenses as incurred will be
charged.

Computer Expenses
Researchers utilize existing computer systems that include a variety of Windows NT and LINUX
workstations, UNIX workstations, mass storage devices, printers and plotters. Separate rates
approved by the University are charged for connect time, processing time, and printing. PC
usage is based on fixed monthly rates of $300/month, approved by the University business
office. Computer charges in the budget were computed by the total funded personnel effort
months plus personnel effort contributed multiplied by $300 per month.

Indirect Costs
The mdirect cost rate of 15% of modified total direct costs 1s based on the state agreed rate at the
time of the proposal that can be viewed on the web at:
https://research.utexas.edu/osp/resources/fa-memo/
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sponsor: ___RRC
Proposed Start Date: 9/1/2021
Proposed End Date: 8/31/2022
Total Amount: $200,000.00
SubAccount

PERSONNEL

leffreyPaine |
(Principal Investigator)

[Shukuru Makanyaga |
(Researcher)

|Aaron Averett |
(Researcher)

[Amy Baneriji ]
(Researcher)

mo ]
(Graphic lllustrator™)
[TBD |
(Editor™)

12 SUBTOTAL SALARIES

14 FRINGE BENEFITS - Salaries
29  BEGAdmin.

50  MATERIALS & SERVICES
Reproduction, report production, etc

SUBTOTAL MATERIALS & SERVICES

67  COMPUTER (usage) IT Service Center

Title of Project:
RRC Surface Casing Estimator Site, FY22

Sponsor Sponsor Sponsor
Year1 TOTAL TOTAL
Funds EFFORT
Months / Hours
T
1.00 14,550.80 14,550.80 1.00
1200 43,680.00 43,680.00 12.00
_ikkw 13,018.72 13,018.72 1.97
 6.00 35,802.99 35,802.99 6.00
- 0.10 476.67 476,67 0.10
020 953.33 95333 0.20
21.27 108,482.51 108,482.51 21.27
33,521.10 33,521.10
25,269.42 25,269.42
22541 225.41
225.41 22541
6,381.00 6,381.00

VR Usage ' 0.00
Workstation _ 0.00

TRAVEL * Always check the current mileage rate. Miles/

75 Domestic Days/
Mileage @ 056 |$permile 6000 | 33.60 33.60
All Other Travel Expenses 0.00
Subtotal Domestic Travel 33.60 33.60
TOTAL DIRECT COSTS 173,913.04 173,913.04
Modified Total Direct Costs (MTDC) 173913.04 173,913.04
90  Total Indirect Costs @ 15.0% 26086.96 26,086.96
Total Project Costs 200,000.00 200,000.00

6/28/2021 ddt C\Users\hebertg\Box\Current Grants 1-2011'_Proposals and Contracts\Paine, Jeffrey\Awards\RR.C - Surface Casing - Paine - 202001935 -

20190202NFY22 202101376\Paine_RRC_Surface Casing Est. FY22 Budget_jgp2_final
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to access and view a facsimile using the access code that was provided by the sender. This
facsimile is downloadable and printable. If a paper copy is needed, the sender must select this as
an option from the transcript request system. Information regarding University of Texas at
Austin Transcripts including instructions for requesting printed transcripts can be found at
http://registrar.utexas.edu/students/transcripts or by emailing the Registrar’s office at
transcripts@austin.utexas.edu. |
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Withdrawing your consent

If you agree to receive notices, disclosures, and documents from us electronically, you may at
any time change your mind and tell us that thereafter you want to receive required notices,
disclosures, and documents only in email attachment or paper format. (Please note some
transactions may not be conducted via email due to security requirements.) You must inform us
of your decision to receive future notices, disclosures, or documents in email attachment or paper
format and withdraw your consent to receive notices, disclosures, and documents electronically
as described below.

To withdraw your consent with University of Texas at Austin

To inform us that you no longer want to receive future notices and disclosures in electronic
format you may:

1. decline to sign a document from within the DocuSign signing interface, and on the
subsequent page, select the check-box indicating you wish to withdraw your consent, or
you may;

2. send an email to the document sender by replying to the DocuSign notice you received
from dse(@docusign.net and in the body of such request you must state that you are
withdrawing your consent to do electronic business with us via DocuSign and include
your email address, full name, and telephone number. We do not need any other
information from you to withdraw consent. After withdrawing your consent, you can in
the future once again agree to do electronic business with us.

Consequences of withdrawing your consent

If you elect to receive required notices, disclosures, and documents only in email attachment or
paper format, it will slow the speed at which we can complete certain steps in transactions with
you and in delivering services to you because we will need first to send the required notices,
disclosures, or documents to you in email attachment or paper format, and then wait until we
receive back from you your acknowledgment of your receipt of such email attachment or paper
notices or disclosures.

How to contact University of Texas at Austin:
You can reply to the sender of your document by replying to the notice from dse(@docusign.net

for that specific transaction. For additional assistance with using DocuSign to conduct business
with us you may contact us at rms@austin.utexas.edu.

For questions regarding transcripts, contact the Registrar’s office at
transcripts@austin.utexas.edu or http://registrar.utexas.edu/students/transcripts.

To advise The University of Texas at Austin of your new email address
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To update your email address with us, send an email message to the sender or university
department listed as the sender in your DocuSign notification email and in the body of such
request state that your email address has changed; your previous email address; your new email
address. We do not require any other information from you to change your email address.

In addition, if you have a DocuSign account associated with your email address, you must notify
DocuSign, Inc. to arrange for your new email address to be reflected in your DocuSign account
by following the process for changing email in the DocuSign system.

Required hardware and software

Most modern computers and smartphones will work with DocuSign. DocuSign keeps system
requirements for signers listed and updated at this address:

https://support.docusign.com/en/guides/signer-guide-signing-system-requirements

Modern desktop and mobile web browsers which accept per session cookies typically support all
DocuSign functionality needed by signers. An Acrobat Reader or similar software for viewing
PDF files may be needed for viewing completed/downloaded documents.

Acknowledging your access and consent to receive materials electronically

In summary, to confirm to us that you can access this information electronically, which will be
similar to other electronic notices, disclosures, and documents that we will provide to you, please
verify that you were able to read this electronic disclosure and that you also were able to print on
paper or electronically save this page for your future reference and access or that you were able
to email this disclosure and consent to an address where you will be able to print on paper or
save it for your future reference and access. Further, if you consent to receiving notices,
disclosures and documents exclusively in electronic format on the terms and conditions
described above, please confirm your agreement by checking the box “T agree to use electronic
records and signatures” on the DocuSign signing interface..

By checking the "Agree" box, I confirm that:

e I canaccess and read this Electronic CONSENT TO ELECTRONIC RECEIPT OF
ELECTRONIC RECORD AND SIGNATURE DISCLOSURES document; and

e I can print on paper the disclosure or save or send the disclosure to a place where I can
print it, for future reference and access; and

o Until or unless I notify The University of Texas at Austin as described above, I consent to
exclusively receive, through electronic means, all notices, disclosures, authorizations,
acknowledgements, and other documents that are required to be provided or made
available to me by The University of Texas at Austin during the course of my
relationship with you.
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